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NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS RE GULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDE R TO BE LICENSED BY 
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CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERA L STATUTES OF NORTH 
CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON BI DDING, THE BIDDER WHO IS 
AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE  GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMEN TS WITHIN 60 CALENDAR 
DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES. 

 
_________________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBE R 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
 
 N. C. DEPARTMENT OF TRANSPORTATION 
 Attn: Aaron Bullard, PE 
 105 Pactolus Highway 
 P O Box 1587 
 Greenville, NC  27835-1587 
 

Per items 11 - 13 of the instructions on page 2 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID.  

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the 
bid. 
 
1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID FORM FROM THE PROPOSAL! 
2. All entries on the bid form, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be 

written in figures.  Unit prices shall be limited to two (2) decimal places. 
4. An amount bid shall be entered on the bid form for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the 
form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount shall be determined by 
adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  
A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to 

an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHAL L BE PLACED IN A SEALED ENVELOPE 

AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN TH E DIVISION TWO ENGINEER'S OFFICE 
AT 105 PACTOLUS HIGHWAY, GREENVILLE, NC 27834 BY 11:00 AM ON  WEDNESDAY, DECEMBER 14, 
2011. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
ATTN: AARON BULLARD, PE 
QUOTATION FOR RESURFACING IN PITT COUNTY, CONTRACT #1 
TO BE OPENED AT 11:00 AM ON WEDNESDAY, DECEMBER 14, 2011 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

   
NC DEPARTMENT OF TRANSPORTATION 

  ATTN:  AARON BULLARD, PE  
  PO BOX 1587 
  GREENVILLE, NC  27835-1587  
   

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible bidder in accordance with 
Section 102 (excluding 102-11) of the Standard Specifications for Roads and Structures 2006.  The lowest 
responsible bidder will be notified that his bid has been accepted and that he has been awarded the contract.  
NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 
PROJECT SPECIAL PROVISIONS - GENERAL 

 
DESCRIPTION:  
 
This contract is for resurfacing of various secondary routes in Pitt County.  The routes included as part of 
this contract are: 
 

1. SR 1565 (Grimesland Bridge Rd) 
2. SR 1727 (Eastern Pines Rd) 
3. SR 1529 (Old Creek Rd) 

 
Refer to the attached Summary of Quantities and Vicinity Maps for specific project limits.  The 
Contractor shall furnish all labor, materials, and equipment necessary for the execution of said work.     
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation Standard 
Specifications for Roads and Structures, July 2006, the North Carolina Department of Transportation 
Roadway Standard Drawings, July 2006, and the current edition of the Manual of Uniform Traffic 
Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State, and Local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the 2006 Standard Specifications. 
 
PURCHASE ORDER CONTRACT PREQUALIFICATION: 
 
Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as 
either the prime contractor or as a subcontractor on the project must be prequalified for the type of work 
they wish to perform. Firms that wish to bid on these projects as the prime contractor must be prequalified 
prior to submitting a bid. Firms that wish to perform as a subcontractor to the prime contractor must be 
prequalified prior to beginning work on the project. 
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor 
on central let projects for the appropriate work codes is considered eligible to work and/or bid on 
Purchase Order Contracts as long as other items such as bonding and license requirements for the contract 
are met. 
 
Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, 
including the application to become prequalified if you are not already prequalified, can be found at the 
following website:  http://www.ncdot.org/business/howtogetstarted/. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95)(Rev. 12-18-07) RG 10 

 
The date of availability for this contract is March 15, 2012. 
 
The completion date for this contract is June 15, 2012. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
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contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds.   
 
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 
 
PROSECUTION OF WORK:  
(7-1-95) RG 15 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the 
time he begins the work until completion and final acceptance of the project.  The Contractor will not be 
permitted to suspend his operations except for reasons beyond his control or except where the Engineer 
has authorized a suspension of the Contractor's operations in writing.  No work shall be performed on 
Saturdays, Sundays, or Legal State Holidays. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of 
Five Hundred Dollars ($500.00) will be charged the Contractor for each and every calendar day that 
such suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 
engineering and maintenance costs and due to increased public hazard resulting from a suspension of the 
work.  Liquidated damages chargeable due to suspension of the work will be additional to any liquidated 
damages that may become chargeable due to failure to complete the work on time. 
 
NO MAJOR CONTRACT ITEMS:  
(2-19-02) (Rev 8-21-07) SP1 G31 

 
None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS:  
(7-1-95) SP1 G34 
 
None of the items included in this contract will be specialty items (See Article 108-6 of the Standard 
Specifications). 
 
FUEL PRICE ADJUSTMENT:  
(11-15-05)  (Rev 8-16-11) RG43 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 1-93 Subarticle 109-8, add the following: 
 

The base index price for DIESEL #2 FUEL is $ 3.1808 per gallon. 
 
Where any of the following are included as pay items in the contract, they will be eligible for fuel 

price adjustment. 
 
 The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor 
Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
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Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ___ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ___ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ___ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ___ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
___ In. Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to ___ In. Pavement Gal/SY   0.245 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS AND MUNICIPALITIES):  
(10-16-07)(Rev. 11-15-11) RG68 

 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed 
MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Municipality - The entity letting the contract, when this provision refers to the Department or DOT, it 
shall mean the municipality, if applicable. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
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regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the 
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 
CFR Part 26. 
 
Standard Specifications - The general term comprising all directions, provisions, and requirements 
contained or referred to in the North Carolina Department of Transportation Standard Specifications for 
Roads and Structures and any subsequent revisions or additions to such book. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 
and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 
a written joint check agreement among the parties providing full and prompt disclosure of the expected 
use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract: 
 
(A) Minority Business Enterprises 3.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the contract as 
set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 
reported to the Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the contract as 
set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 
reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory 
can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and 
additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted 
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at the time of bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 
MBE and WBE participation.  The Contractor shall indicate the following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the bid 
to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 
WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 
form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE’s participation will not count towards 
achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the value on the Listing 
of MBE and WBE Subcontractors contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 
bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 
work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 
perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 
Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 
obtained through MBE participation with MBE certified subcontractors or documented through a good 
faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two 
goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  
This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Division Contract Officer no later than 12:00 
noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday 
or an official state holiday.  In that situation, it is due in the office of the Division Contract Officer no 
later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the 
MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Division Contract 
Officer no later than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth 
day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Division Contract Officer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 
specific goal(s). 
 
One complete set and 3 copies of this information shall be received in the office of the Division Contract 
Officer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day 
falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Division Contract Officer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may 
include written subcontractor quotations, telephone log notations of verbal quotations, or other types of 
quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 
aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 
mandatory checklist. 
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(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices through the use of the NCDOT Directory of Transportation 
Firms) the interest of all certified MBEs/WBEs who have the capability to perform the work of 
the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate 
steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform 
these work items with its own forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s responsibility to 

make a portion of the work available to MBE/WBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information provided regarding 
the plans and specifications for the work selected for subcontracting; and evidence as to 
why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  However, the 
fact that there may be some additional costs involved in finding and using MBEs/WBEs 
is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE 
goals, as long as such costs are reasonable.  Also, the ability or desire of a prime 
contractor to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidding contractors are not, 
however, required to accept higher quotes from MBEs/WBEs if the price difference is 
excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, union 
vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of 
bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the apparent 
successful bidder could have met the goals.  If the apparent successful bidder fails to 
meet the MBE and WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder having 
made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made 
to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Division Contract Officer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance Committee.  If 
a contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Division Contract Officer.  The appeal shall be made within 2 business days of 
notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 
will be based upon the value of work actually performed by the MBE/WBE and the actual 
payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a 
WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm 
does not count toward the MBE contract goal requirement.  Again, the same holds true for the 
work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function.  The MBE/WBE may present evidence 
to rebut this presumption to the Department.  The Department's decision on the rebuttal of this 
presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the MBE or 
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE 
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined to 
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be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material and installing (where applicable) 
and paying for the material itself.  To determine whether a MBE/WBE is performing 
a commercially useful function, the Department  will evaluate the amount of work subcontracted, 
industry practices, whether the amount the firm is to be paid under the contract is commensurate 
with the work it is actually performing and the MBE/WBE credit claimed for its performance of 
the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function. 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 
be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified 
as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 
for the total value of the transportation services the subcontracted MBE or WBE provides 
on the contract.  It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not always be 
possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 
faith effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
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entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE 
contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of 
lease may count toward the MBE/WBE’s credit as long as the driver is under the 
MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 
or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 
was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at 
the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for 
removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time 
of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as 
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 
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(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 
the work defaulted by the previous MBE/WBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the Department 
will not require the Contractor to solicit replacement MBE/WBE participation equal to 
the remaining work to be performed by the decertified firm.  The participation equal to 
the remaining work performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 
another similarly certified MBE/WBE subcontractor to perform at least the same amount 
of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to 
do the same amount of work, a good faith effort must be submitted to NCDOT (see A 
herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, their 
certification type(s), the number of trucks owned by the firm, as well as the individual truck identification 
numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 
Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 
of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list.  (Municipality may add to, change or delete this 
section.) 

 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved for 
further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor 
Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is 
received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-16(J) of the 2006 Standard 
Specifications may be cause to disqualify the Contractor from further bidding for a specified length of 
time. 
 
LIABILITY INSURANCE: 
(11-18-08)  RG 80 

 
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 
 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The 
Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns 
and employees including any sub-contractors which causes damage to others for which the Department is 
found liable under the Torts Claims Act, or in the General Courts of Justice, provided the Department 
provides prompt notice to the Contractor and that the Contractor has an opportunity to defend against 
such claims.  The Contractor shall not be responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily 
injury and property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, 
covering the Contractor from claims or damages for bodily injury, personal injury, or for property 
damages which may arise from operating under the contract by the employees and agents of the 
Contractor.   The required limit of insurance may be obtained by a single general liability policy or the 
combination of a general liability and excess liability or umbrella policy.  The State of North Carolina 
shall be named as an additional insured on this commercial general liability policy.  The policy may 
contain the following language as relates to the State as an additional insured:  “This insurance with 
respect to the additional insured applies only to the extent that the additional insured is held liable for 
your or your agent’s acts or omissions arising out of and in the course of operations performed for the 
additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without limitation, 
worker’s compensation and vehicle liability, in the amounts required by law.  Providing and maintaining 
adequate insurance coverage is a material obligation of the contractor and is of the essence of this 
contract.  All such insurance shall meet all laws of the State of North Carolina.  Such insurance coverage 
shall be obtained from companies that are authorized to provide such coverage and that are authorized by 
the Commissioner of Insurance to do business in North Carolina.  The Contractor shall at all times 
comply with the terms of such insurance policies. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
 
BIDS: 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000.00, the bid 
will not be considered for award. 
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CONTRACT PAYMENT AND PERFORMANCE BOND: 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 
upon the faithful performance of the contract in accordance with specifications and conditions of the 
contract is required for Construction contracts of $500,000 or more.  Such bond shall be solely for the 
protection of the North Carolina Department of Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 
the prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable is 
required for Construction contracts greater than $500,000.  The payment bond shall be solely for the 
protection of persons or firms furnishing materials or performing labor for this contract for which the 
Contractor is liable. 
 
The successful bidder, within ten (14) days after notice of award, shall provide the Department with a 
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 
 
ENGINEER:  
 
The Engineer for this project shall be the Division 2 Engineer, Division of Highways, North Carolina 
Department of Transportation, acting directly or through a duly authorized representative, such 
representative acting within the scope of particular assigned duties or authority. 
 
PAYMENT: 
 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved 
by the Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  
The amount of partial payments will be based on the work accomplished and accepted as the last day of 
the approved pay period.  
 
Request for payment shall be made by Contractor’s Invoice submitted to:  

  
North Carolina Department of Transportation 

   Attention:  District Engineer 
   1701 W Fifth St 
   Washington, NC 27889 
 
All invoice items and unit costs shall correspond to contract pay items.  In the event of error or 
discrepancy in items or unit costs, the Department may return the invoice to the Contractor for correction. 
 
Form DBS-IS must be included with all requests for payment in order for that request to be processed.  
Information included on this form shall reflect actual payments made to DBE/MBE/WBE firms.  It is 
available for download at http://www.ncdot.org/doh/forms/files/DBE-IS.xls.  A responsible fiscal officer 
of the payee firm who can attest to the date and amounts of the payments shall certify that the accounting 
is correct.  One hundred percent (100%) payment shall be made after successful completion of the work 
as verified by the final inspection. 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME: 
 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to 
the Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice 
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payment.  The failure of the Contractor to submit the claim(s) within thirty (30) days shall be a bar to 
recovery. 
 
CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) RG 140 

 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
OUTSOURCING OUTSIDE THE USA:  
(9-21-04)  (5-16-06) RG 150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
(12-19-06)(Rev 3-16-10) RG 151 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 143B-
426.40A. 
 
Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace 
the word legally with the word contractually. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) RG 152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor 
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors 
are encouraged to review Executive Order 24 and G.S. § 133-32. 
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Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
 
EMPLOYMENT: 
(11-15-11) RG184 
 

Revise the 2006 Standard Specifications as follows: 
 
Page 1-24, Subarticle 102-16(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-72, Article 108-5 CHARACTER OF WORKMEN, METHODS, AND EQUIPMENT , delete 
the first sentence of the second paragraph and delete the first word of the second sentence of the second 
paragraph. 
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DIVISION CONTRACT 
PROJECT SPECIAL PROVISIONS - ROADWAY 

 
CONSTRUCTION SEQUENCE: 
(7-1-95) R1 R34 
 
Pave each section of roadway begun in a continuous operation.  Do not begin work on another section of 
roadway unless satisfactory progress is being made toward completion of intersections and all other 
required incidental work by satisfactorily furnishing additional paving equipment and personnel, except 
for milling and patching operations. 
 
ASPHALT PAVEMENTS - SUPERPAVE:  
(7-18-06)(Rev 10-18-11) R6 R01 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph. 
 
Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first partial 
paragraph at the top of the page, delete last sentence and replace with the following: 
 
If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-
3. 
 
Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing Schedule, first 
paragraph, delete and replace with the following: 
 
Sample and test the completed mixture from each mix design per plant per year at the following minimum 
frequency during mix production: 
 
Second paragraph, delete the fourth sentence and replace with the following: 
 
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series 
random sample location for that mix design does not occur during that day’s production, perform at least 
one partial test series consisting of Items A and B in the schedule below. 
 
Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after (AASHTO T 209): 
 
or ASTM D2041 
 
Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio 
(TSR), add a heading before the first paragraph as follows: 
 
(i) Option 1 
 
Insert the following immediately after the first paragraph: 
 
(ii) Option 2 
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Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then tested 
jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days after beginning 
production of each new mix design. 
 
Second paragraph, delete and replace with the following: 
 
Test all TSR specimens required by either option noted above on either a recording test press or a test 
press that maintains the peak load reading after the specimen has broken. 
 
Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and 
replace with the following: 
 
For mix incorporated into the project, record full test series data from all regularly scheduled random 
samples or directed samples that replace regularly scheduled random samples, on control charts the same 
day the test results are obtained. 
 
Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last 
sentence and substitute the following: 
 
Denote the moving average control limits with a dash green line and the individual test limits with a dash 
red line. 
 
Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following: 
 
(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or 
 
(b) When the Contractor elects to stop or is required to stop production after one or two moving 

average values, respectively, fall outside the moving average limits as outlined in Subarticle 609-
5(C)(6), or 

 
(c) If failure to stop production after two consecutive moving averages exceed the moving average 

limits occurs, but production does stop at a subsequent time, re-establish a new moving average 
beginning at the actual production stop point. 

 
Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the CONTROL 
LIMITS Table on page 6-16 with the following: 
 
The following are established as control limits for mix production.  Apply the individual limits to the 
individual test results.  Control limits for the moving average limits are based on a moving average of the 
last 4 data points.  Apply all control limits to the applicable target source. 
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CONTROL LIMITS 

Mix Control Criteria  Target Source 
Moving Average 

Limit Individual Limit 

2.36 mm Sieve JMF ±4.0 % ±8.0 % 
0.075 mm Sieve JMF ±1.5 % ±2.5 % 
Binder Content JMF ±0.3 % ±0.7 % 
VTM @ Ndes JMF ±1.0 % ±2.0 % 

VMA @ Ndes Min. Spec. Limit Min Spec. Limit -1.0% 

P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8 

%Gmm @ Nini Max. Spec. Limit N/A +2.0% 

TSR Min. Spec. Limit N/A - 15% 

 
Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety. 
 
Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and replace with the 
words "moving average". 
 
Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and 
replace with the following: 
 
Immediately notify the Engineer when moving averages exceed the moving average limits. 
 
Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and replace 
with the following:  
 
Failure to stop production when required due to an individual mix test not meeting the specified 
requirements will subject all mix from the stop point tonnage to the point when the next individual test is 
back on or within the moving average limits, or to the tonnage point when production is actually stopped, 
whichever occurs first, to being considered unacceptable. 
 
Sixth full paragraph, delete the first, second, and third sentence and replace with the following: 
 
Immediately notify the Engineer when any moving average value exceeds the moving average limit.  If 
two consecutive moving average values for any one of the mix control criteria fall outside the moving 
average limits, cease production of that mix, immediately notify the Engineer of the stoppage, and make 
adjustments.  The Contractor may elect to stop production after only one moving average value falls 
outside the moving average limits. 
 
Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and replace 
with the following: 
 
If the process adjustment improves the property in question such that the moving average after four 
additional tests is on or within the moving average limits, the Contractor may continue production with no 
reduction in payment. 
 
Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full paragraphs, 
including the Table for Payment for Mix Produced in the Warning Bands and substitute the 
following:  
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If the adjustment does not improve the property in question such that the moving average after four 
additional individual tests is outside the moving average limits, the mix will be evaluated for acceptance 
in accordance with Article 105-3.  Reduced payment for or removal of the mix in question will be applied 
starting from the plant sample tonnage at the stop point to the sample tonnage when the moving average is 
on or within the moving average limits.  In addition, any mix that is obviously unacceptable will be 
rejected for use in the work. 
 
Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace with the 
following: 
 
Failure to stop production and make adjustments when required due to two consecutive moving average 
values falling outside the moving average limits will subject all mix produced from the stop point tonnage 
to the tonnage point when the moving average is back on or within the moving average limits or to the 
tonnage point when production is actually stopped, whichever occurs first, to being considered 
unacceptable.  Remove this material and replaced with materials that comply with the Specifications at no 
additional costs to the Department, unless otherwise approved.  Payment will be made for the actual 
quantities of materials required to replace the removed quantities, not to exceed the original amounts. 
 
Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the 
following: 
 
Perform the sampling and testing at the minimum test frequencies as specified above.  Should the density 
testing frequency fail to meet the minimum frequency as specified above, all mix without the required 
density test representation will be considered unsatisfactory.  If the Engineer allows the mix to remain in 
place, payment will be made in accordance with Article 105-3. 
 
Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert the 
following as the second sentence: 
 
Determine the Daily Standard Count in the presence of the QA Roadway Technician or QA Nuclear 
Gauge Technician on days when a control strip is being placed. 
 
Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph 
including (a), (b), (c) and substitute the following: 
 
Proceed on limited production when, for the same mix type and on the same contract, one of the 
following conditions occur (except as noted in the first paragraph below). 
 
(a) Two consecutive failing lots, except on resurfacing* 
(b) Three consecutive failing lots on resurfacing* 
(c) Two consecutive failing nuclear control strips. 
 
* Resurfacing is defined as the first new uniform layer placed on an existing pavement. 
 
Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE, insert the 
following items after item (E): 
 
(F) By retesting Quality Control core samples from control strips (either core or nuclear) at 

a frequency of 100% of the frequency required of the Contractor; 
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(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge 
prior to usage each nuclear density testing day; or 

 
(H) By any combination of the above. 
 
Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and 
replace with the following: 
 
Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into 
asphalt plant mixes in accordance with Article 1012-1 and the following applicable requirements. 
 
Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled 
mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt shingle 
material (RAS).  Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total 
mixture for any mix.  When both RAP and RAS are used, do not use a combined percentage of RAS and 
RAP greater than 20% by weight of total mixture, unless otherwise approved. When the percent of binder 
contributed from RAS or a combination of RAS and RAP exceeds 20% but not more than 30% of the 
total binder in the completed mix, the virgin binder PG grade shall be one grade below (both high and low 
temperature grade) the binder grade specified in Table 610-2 for the mix type, unless otherwise approved.  
When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 30% of the 
total binder in the completed mix, the Engineer will establish and approve the virgin binder PG grade. 
Use approved methods to determine if any binder grade adjustments are necessary to achieve the 
performance grade for the specified mix type. 
 
For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is 
limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.  For all other recycled 
mix types, the virgin binder PG grade shall be as specified in Table 610-2A for the specified mix type. 
 
When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use RAP 
meeting the requirements for processed or fractionated RAP in accordance with the requirements of 
Article 1012-1. 
 
When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of RAP 
in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any binder grade 
adjustments are necessary to achieve the performance grade for the specified mix type.  The Engineer will 
establish and approve the virgin asphalt binder grade to be used. 
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Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes and 
replace with the following: 
 

TABLE 610-2 
SUPERPAVE MIX DESIGN CRITERIA 

Mix 
Type 

 

Design 
ESALs 
Millions  

(a) 

Binder 
PG 

Grade 
(b) 

Compaction 
Levels No. 
Gyrations 

@ 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties (c) 

Nini  Ndes  
VMA  

% 
Min.  

VTM 
%  

VFA 
Min. - 
Max. 

%G mm 
@ Nini 

S-4.75A(e) < 0.3 64 -22 6 50 ----- 20.0 7.0 - 15.0 ----- ----- 
SF-9.5A < 0.3 64 -22 6 50 11.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S-9.5B 0.3 - 3 64 -22 7 65 9.5 15.5 3.0 - 5.0 65 - 80 ≤ 90.5 
S-9.5C 3 - 30 70 -22 7 75 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S-9.5D > 30 76 -22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
S-12.5C 3 - 30 70 -22 7 75 6.5 14.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I-19.0B < 3 64 -22 7 65 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
I-19.0C 3 - 30 64 -22 7 75 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I-19.0D > 30 70 -22 8 100 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.0 
B-25.0B < 3 64 -22 7 65 ----- 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B-25.0C > 3 64 -22 7 75 ----- 12.5 3.0 - 5.0 65 - 78 ≤ 90.0 

 
 Design Parameter  Design Criteria 

All Mix 
Types 

1. Dust to Binder Ratio (P0.075 / Pbe)  0.6 – 1.4 
2. Retained Tensile Strength (TSR) 
(AASHTO T283 Modified) 

 85% Min. (d) 

Notes: (a) Based on 20 year design traffic. 
 (b) Volumetric Properties based on specimens compacted to Ndes as modified by the 

Department. 
 (c) AASHTO T 283 Modified (No Freeze-Thaw cycle required).  TSR for  Type S 4.75A, 

Type B 25.0B, and Type B 25.0C mixes is 80% minimum. 
 (d) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the 

Engineer. 
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Page 6-34, Insert the following immediately after Table 610-2: 
 

TABLE 610-2A 
SUPERPAVE MIX DESIGN CRITERIA 

 Percentage of RAP in Mix 
 Category 1 Category 2 Category 3 

Mix Type % RAP ≤20% 20.1% ≤ %RAP ≤ 30.0% %RAP > 30.0% 
All A and B Level Mixes, 
I19.0C, B25.0C 

PG 64 -22 PG 64 -22 TBD 

S9.5C, S12.5C, I19.0D PG 70 -22 PG 64-22 TBD 
S 9.5D and S12.5D PG 76-22 N/A N/A 

 
Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches. 

(2) Category 2 RAP has been processed to a maximum size of one inch by either crushing and or 
screening to reduce variability in the gradations. 

(3) Category 3 RAP has been processed to a maximum size of one inch, fractionating the RAP 
into 2 or more sized stockpiles 

 
Page 6-35, Table 610-3 delete and replace with the following: 
 

TABLE 610-3 
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS  

Asphalt Concrete Mix Type 
Minimum Air  
Temperature 

Minimum Surface 
Temperature 

ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F 
ACIC, Type I 19.0B, C, D 35°F 35°F 
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F  50°F* 
ACSC, Type S 9.5C, S 12.5C 45°F 50°F 
ACSC, Type S 9.5D, S 12.5D 50°F 50°F 

 
 * 35°F if surface is soil or aggregate base for secondary road construction. 
 
Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the first 
sentence with the following: 
 
Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar type 
ski with at least four referencing stations mounted on the paver at a minimum length of 24 feet to control 
the longitudinal profile when placing the initial lanes and all adjacent lanes of all layers, including 
resurfacing and asphalt in-lays, unless otherwise specified or approved. 
 
Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on page 6-45 
and replace with the following: 
 
Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which 
require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless otherwise approved.  
Use a MTV for all surface mix regardless of binder grade placed on Interstate and US routes that have 
four or more lanes and median divided.  Where required above, utilize the MTV when placing all full 
width travel lanes and collector lanes.  Use MTV for all ramps, loops, -Y- line travel lanes, full width 
acceleration and deceleration lanes, and full width turn lanes that are greater than 1,000 feet in length. 
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Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and replace with 
the following: 
 
As an exception, when the first layer of mix is a surface course and is being placed directly on an 
unprimed aggregate or soil base, the layer will be included in the "Other" construction category. 
 
Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in the 
middle of the page and replace with the following: 
 

PF = 100 – 10(D)1.465 
Where:  PF = Pay Factor  (computed to 0.1%) 

    D = the deficiency of the lot average density, 
   not to exceed 2.0% 
 

Page 6-51, Article 610-15 MEASUREMENT AND PAYMENT, fourth paragraph, delete and 
replace with the following: 
Furnishing asphalt binder will be paid for as provided in Article 620-4. 
 
Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, modify as follows: 
 
First Paragraph, delete and replace with the following: 
 
Asphalt Binder for Plant Mix and Polymer Modified Asphalt Binder for Plant Mix will be measured and 
paid for as the theoretical number of tons required by the applicable job mix formula based on the actual 
number of tons of plant mix completed and accepted on the job.  
 
Second paragraph, delete entire paragraph. 
 
Sixth paragraph, delete the last sentence. 
 
Seventh paragraph, delete the paragraph and replace with the following: 
 
The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder 
authorized for use in the plant mix placed during the partial payment period involved, except that where 
recycled plant mix is used, the adjusted unit price will be applied only to the theoretical number of tons of 
additional asphalt binder materials required by the job mix formula. 
 
Delete pay items and add the following pay items: 
 
Pay Item Pay Unit 
Asphalt Binder for Plant Mix 
Polymer Modified Asphalt Binder for Plant Mix 

Ton 
Ton 

 
Page 6-55, Article 650-2 Materials, insert the following at the end of the list of items. 
 

Reclaimed asphalt shingles 1012-1(F) 
 
Page 6-57, Subarticle 650-3(B), Mix Design Criteria, insert the following as the fourth paragraph. 
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Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total mixture.  The 
maximum percentage of binder contributed from reclaimed asphalt material will be 20% of the total 
binder in the completed mix. 
 
Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second paragraph from 
the bottom of the page beginning “Use a Material Transfer Vehicle (MTV)…” and replace with the 
following: 
 
Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which 
require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless otherwise approved.  
Use a MTV for all surface mix regardless of binder grade placed on Interstate and US routes that have 
four or more lanes and median divided.  Where required above, utilize the MTV when placing all full 
width travel lanes and collector lanes.  Use MTV for all ramps, loops, -Y- line travel lanes, full width 
acceleration and deceleration lanes, and full width turn lanes that are greater than 1,000 feet in length. 
 
Page 6-61, Article 650-7 MEASUREMENT AND PAYMENT delete the second paragraph and 
replace with the following: 
 
Furnishing asphalt binder for the mix will be paid for as provided in Article 620-4 for Asphalt Binder for 
Plant Mix or Polymer Modified Asphalt Binder for Plant Mix.  Adjustments in contract unit price due to 
asphalt binder price fluctuations will be made in accordance with Article 620-4. 
 
Page 6-64, Article 652-6 MEASUREMENT AND PAYMENT delete the second paragraph and 
replace with the following: 
 
Asphalt Binder for Plant Mix will be paid for in accordance with Article 620-4. 
 
Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPE RATURES, add the 
following: 
 

Type of 
Coat 

Grade of 
Asphalt 

Asphalt 
Rate 

gal/yd2 

Application 
Temperature 

oF 

Aggregate 
Size 

Aggregate 
Rate lb./sq. 
yd. Total 

Sand Seal CRS-2 or  
CRS-2P 

0.22-0.30 150-175 
Blotting 

Sand 
12-15 

 
Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5): 
 
(5) Sand Seal 
 
Place the fully required amount of asphalt material in one application and immediately cover with the seal 
coat aggregate.  Uniformly spread the fully required amount of aggregate in one application and correct 
all non-uniform areas prior to rolling. 
 
Immediately after the aggregate has been uniformly spread, perform rolling. 
 
When directed, broom excess aggregate material from the surface of the seal coat. 
 
When the sand seal is to be constructed for temporary sealing purposes only and will not be used by 
traffic, other grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may be 
used in lieu of the grade of asphalt required by Table 660-1 when approved. 
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Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph: 
 
Provide and conduct the quality control and required testing for acceptance of the UBWC in accordance 
with Quality Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-Thin HMA 
Version), included in the contract. 
 
Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder, 
 Grade 70-28: 
 

Item Section 
Asphalt Binder, Grade 76-22 1020 
Reclaimed Asphalt Shingles 1012 

 
Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as 
POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX and add  the following as the first 
paragraph: 
 
Use either PG 70-28 or PG 76-22 binder in the mix design.  The grade of asphalt binder to be paid for the 
production of Ultra-thin will be Polymer Modified Asphalt Binder For Plant Mix. 
 
Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence of the 
first paragraph. 
 
The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in the 
completed mix. 
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Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with the 
following: 
 

TABLE 661-4 – MIXTURE DESIGN CRITE RIA  
Gradation Design Criteria  (% Passing by Weight) 

Standard Sieves 1/2 in.  Type A 3/8 in.  Type B 1/4 in.  Type C 
ASTM mm (% Passing by Weight) 
¾ inch 19.0 100   
½ inch 12.5 85 - 100 100  
3/8 inch 9.5 60 - 80 85 - 100 100 

#4 4.75 28 - 38 28 – 44 40 - 55 
#8 2.36 19 - 32 17 – 34 22 - 32 
#16 1.18 15 - 23 13 - 23 15 - 25 
#30 0.600 10 - 18 8 - 18 10 - 18 
#50 0.300 8 - 13 6 - 13 8 - 13 
#100 0.150 6 - 10 4 - 10 6 - 10 
#200 0.075 4.0 - 7.0 3.0 - 7.0 4.0 - 7.0 

 
Mix Design Criteria  

 1/2 in.  Type A 3/8 in.  Type B 1/4 in. Type C 
Asphalt Content, % 4.6 - 5.6 4.6 - 5.8 5.0 – 5.8 
Draindown Test,  
AASHTO T 305 

0.1% max. 

Moisture Sensitivity, 
AASHTO T 283* 

80% min. 

Application Rate, lb/ yd2 90 70 50 
Approximate Application Depth, in.  3/4 5/8 1/2 
Asphalt PG Grade,  
AASHTO M 320 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

 
NOTE:  *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory 
compactor.  The mixtures shall be compacted using 100 gyrations to achieve specimens approximately 
95 mm in height.  Use mixture and compaction temperatures recommended by the binder supplier. 

 
Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph: 
 
Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications. 
 
Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the first 
paragraph and add the following as the first and second paragraphs: 
 
Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written approval. 

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the pavement 
surface temperature is less than 50°F or on a wet pavement.  In addition, when PG 76-22 binder is used in 
the JMF, place the wearing course only when the road pavement surface temperature is 60°F or higher 
and the air temperature in the shade away from artificial heat is 60°F or higher. 
 
Page 6-83, Article 661-4, MEASUREMENT AND PAYMENT delete third paragraph and replace 
with the following: 
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Polymer Modified Asphalt Binder For Plant Mix will be paid for in accordance with Article 620-4. 
Asphalt binder price adjustments when applicable will be based on Grade PG 64-22, regardless of the 
grade used. 
 
Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last paragraph, last 
sentence: 
 
or ultra-thin bonded wearing course. 
 
Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and a row 
for UBWC with entries:  
 

Mix Type 

Coarse 
Aggregate 

Angularity  (b) 
ASTM D5821 

Fine Aggregate 
Angularity % 

Minimum 
AASHTO T304 Method 

A 

Sand 
Equivalent 

% Minimum 
AASHTO T176 

Flat & Elongated 5:1 
Ratio % Maximum 

ASTM D4791 Section 
8.4 

S 9.5 D 100/100 45 50 10 

OGAFC 100/100 N/A N/A 10 
UBWC 100/85 40 45 10 

 
Delete Note (c) under the Table 1012-1 and replace with the following: 
 
(c) Does not apply to Mix Types SF 9.5A and S 9.5B. 
 
Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last sentence: 
 
The percentage loss for aggregate used in UBWC shall be no more than 35%. 
 
Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), delete and replace 
with the following: 
 
(F) Reclaimed Asphalt Shingles (RAS) 

For use in asphalt mix, Reclaimed Asphalt Shingles (RAS) can be either manufacturer- waste shingles or 
post-consumer shingles that have been processed into a product that meets the requirements of this 
section. 

Manufacturer-waste RAS (MRAS) are processed shingle materials discarded from the manufacturing of 
new asphalt shingles.  It may include asphalt shingles or shingle tabs that have been rejected by the 
shingle manufacturer. 

Post-consumer RAS (PRAS) are processed shingle materials recovered from mixed roofing material scrap 
removed from existing structures.  Tear-off shingle scrap must be sorted and other roofing debris, 
including nails, plastic, metal, wood, coal tar epoxy, rubber materials, or other undesirable components, 
shall be removed.  This sorting of the scrap must be done prior to grinding of the PRAS for use in asphalt 
production. 

Sample and test PRAS for asbestos and provide results demonstrating that the bulk samples contain less 
than one percent of asbestos containing material in accordance with Federal, State of North Carolina, and 
Local regulations.  Use NC-accredited Asbestos Inspectors or Roofing Supervisors to sample the PRAS to 
meet the above criteria.  Maintain records on-site indicating shingle source(s), asbestos operation plan 
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approved by Division of Public Health’s Health Hazards Control Unit, and all asbestos analytical reports.  
All documentation will be subject to review by the Department. 

Process RAS by ambient grinding or granulating methods such that 100% of the particles will pass the 
9.50 mm (3/8") sieve when tested in accordance with AASHTO T27.  Perform sieve analysis on 
processed asphalt shingles prior to ignition or solvent extraction testing. 

RAS shall contain no more than 0.5% by total cumulative weight of deleterious materials.  These 
materials include, but are not limited to, excessive dirt, debris, concrete, metals, glass, paper, rubber, 
wood, plastic, soil, brick, tars, or other contaminating substances. 

Blend RAS with fine aggregate or RAP, meeting the requirements of this Section, if needed to keep the 
processed material workable. 

MRAS and PRAS shall not be blended together for the production of hot mix asphalt. 

(1)  Mix Design RAS 

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder content 
prior to use in an asphalt mix design. 

(2)  Mix Production RAS 

New Source RAS is defined as acceptable material which was not included in the stockpile when samples 
were taken for mix design purposes.  Process new source RAS so that all materials will meet the 
gradation requirements prior to introduction into the plant mixer unit.  

After a stockpile of processed RAS has been sampled and mix designs made from these samples, do not 
add new source RAS to the original stockpile without prior field testing to insure gradation and binder 
uniformity.  Sample and test new source RAS before blending with the existing stockpile. 

Store new source RAS in a separate stockpile until the material can be sampled and tested for comparison 
with the original recycled mix design data.  New source RAS may also be placed against the existing 
stockpile in a linear manner provided it is sampled for mix design conformity prior to its use in the 
recycled mix. Store RAS materials in such a manner as to prevent contamination. 

Field approval of new source RAS will be based on the table below and volumetric mix properties on the 
mix with the new source RAS included.  Provided these tolerances are met, volumetric properties of the 
new mix will then be performed.  If all volumetric mix properties meet the mix design criteria for that mix 
type, the new source RAS may continue to be used.  

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 
tolerances of the table below, do not use the new source RAS unless approved by the Engineer.  The 
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to redesign 
the mix. 
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NEW SOURCE RAS BINDER AND GRADATION 
TOLERANCES 

(Apply Tolerances to Mix Design Data) 

Pb % ±±±±2.5 

Sieve Size, mm Tolerance 
4.75 ±5 
2.36 ±4 
1.18 ±4 
0.300 ±4 
0.150 ±4 
0.075 ±2.0 

 
Page 10-43 through 10-45, Subarticle 1012-1(G), delete this subarticle in its entirety and replace 
with the following: 
 
(G) Reclaimed Asphalt Pavement (RAP) 
 
(1) Mix Design RAP 
 
Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation and 
binder content prior to use in an asphalt mix design.  Use reclaimed asphalt pavement that meets all 
requirements specified for one of the following two classifications. 
 
(a) Millings 
 
Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling 
process as specified in Section 607.  Millings should be such that it has a uniform gradation and binder 
content and all materials will pass a 2" sieve prior to introduction into the plant mixer unit. 
 
(b) Processed RAP 
 
RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to produce 
a uniform gradation and binder content in the RAP prior to use in a recycled mix.  Process RAP so that all 
materials have a uniform gradation and binder content and will pass a 1" sieve prior to introduction into 
the plant mixer unit. 
 
(c) Fractionated RAP 
 
Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided into coarse 
and fine fractions.  Grade RAP so that all materials will pass a 1" sieve.  The coarse RAP stockpile shall 
only contain material retained on a 3/8" screen, unless otherwise approved.  The fine RAP stockpile shall 
only contain material passing the 3/8" screen, unless otherwise approved.  The Engineer may allow the 
Contractor to use an alternate to the 3/8" screen to fractionate the RAP.  The maximum percentages of 
fractionated RAP may be comprised of coarse, fine, or the combination of both.  Utilize a separate cold 
feed bin for each stockpile of fractionated RAP used. 
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(d) Approved Stockpiled RAP 
 
Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for asphalt 
content, gradation, and asphalt binder characteristics with the intent to be used in mix designs with greater 
than 30% RAP materials.  Fractionate the RAP in accordance with Subarticle 1012-1(G)(1)(c).  Utilize a 
separate cold feed bin for each approved stockpile of RAP used. 
 
Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per stockpile to 
determine the asphalt content and gradation.  Separate stockpiles of RAP material by fine and coarse 
fractions.  Erect and maintain a sign satisfactory to the Engineer on each stockpile to identify the material.  
Assure that no deleterious material is allowed in any stockpile.  The Engineer may reject by visual 
inspection any stockpiles that are not kept clean, separated, and free of foreign materials. 
 
Submit requests for RAP stockpile approval to the Engineer with the following information at the time of 
the request: 
 

(1)  Approximate tons of materials in stockpile 
(2)  Name or Identification number for the stockpile  
(3)  Asphalt binder content and gradation test results 
(4)  Asphalt characteristics of the Stockpile. 

 
For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be uniform.  
Individual test results, when compared to the target, will be accepted if within the tolerances listed below: 
 

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERA NCES 
(Apply Tolerances to Mix Design Data) 

Pb %  ±0.3% 
Sieve Size (mm) Percent Passing 

25.0 ±5% 
19.0 ±5% 
12.5 ±5% 
9.5 ±5% 
4.75 ±5% 
2.36 ±4% 
1.18 ±4% 
0.300 ±4% 
0.150 ±4% 
0.075 ±1.5% 

 
Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more than 20% 

of the asphalt binder content test results fall outside the appropriate tolerances, the RAP shall not 
be used in HMA unless the RAP representing the failing tests is removed from the stockpile. 

 
Do not add additional material to any approved RAP stockpile, unless otherwise approved by the 
Engineer. 

 
Maintain at the plant site a record system for all approved RAP stockpiles.  Include at a minimum 
the following:  Stockpile identification and a sketch of all stockpile areas at the plant site; all RAP 
test results (including asphalt content, gradation, and asphalt binder characteristics). 
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(2) Mix Production RAP 
 
During mix production, use RAP that meets the criteria for one of the following categories: 
 
(a) Mix Design RAP 
 
RAP contained in the mix design stockpiles as described above may be used in all applicable JMFs.  
These stockpiles have been pretested: however, they are subject to required QC/QA testing in accordance 
with Subarticle 609-5(C)(2). 
 
(b) New Source RAP 
 
New Source RAP is defined as any acceptable material that was not included in the stockpile or other 
source when samples were taken for mix design purposes.  Process new source RAP so that all materials 
have a uniform gradation and binder content and will pass a 2" sieve prior to introduction into the plant 
mixer unit.  
 
After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix designs 
made from these samples, do not add new source RAP to the original stockpile without prior field testing 
to insure gradation and binder uniformity.  Sample and test new source RAP before blending with the 
existing stockpile. 
 
Store new source RAP in a separate stockpile until the material can be sampled and tested for comparison 
with the original recycled mix design data.  New source RAP may also be placed against the existing 
stockpile in a linear manner provided it is sampled for mix design conformity prior to its use in the 
recycled mix. 
 
Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a 
uniform gradation and binder content and is not representative of the RAP used during the applicable mix 
design.  Unprocessed RAP shall not be incorporated into any JMFs prior to processing.  Different sources 
of unprocessed RAP may be stockpiled together provided it is generally free of contamination and will be 
processed prior to use in a recycled mix.  RAP contamination in the form of excessive dirt, debris, clean 
stone, concrete, etc. will not be allowed.  Incidental amounts of dirt, concrete, and clean stone may be 
acceptable.  Unprocessed RAP may be processed and then classified as a new source RAP as described 
above. 
 
Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix properties on 
the mix with the new source RAP included.  Provided the Table 1012-2 tolerances are met, volumetric 
properties of the new mix will then be performed.  If all volumetric mix properties meet the mix design 
criteria for that mix type, the new source RAP may continue to be used. 
 
If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 
tolerances of Table 1012-2, do not use the new source RAP unless approved by the Engineer.  The 
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to redesign 
the mix. 
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TABLE 1012-2 
NEW SOURCE RAP GRADATION and BINDER TOLERANCES  

(Apply Tolerances to Mix Design Data) 
Mix  
Type 

0-20% RAP 20+-30 % RAP 30+ % RAP 

Sieve 
(mm) 

Base Inter.  Surf. Base Inter.  Surf. Base Inter.  Surf. 

Pb % ± 0.7% ± 0.4% ± 0.3% 
25.0 ±10 - - ±7 - - ±5 - - 
19.0 ±10 ±10 - ±7 ±7 - ±5 ±5 - 
12.5 - ±10 ±10 - ±7 ±7 - ±5 ±5 
9.5 - - ±10 - - ±7 - - ±5 
4.75 ±10 - ±10 ±7 - ±7 ±5 - ±5 
2.36 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
1.18 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.300 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.150 - - ±8 - - ±5 - - ±4 
0.075 ±4 ±4 ±4 ±2 ±2 ±2 ±1.5 ±1.5 ±1.5 

 
ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE:  
(5-19-09) (Rev 2-15-11) R6 R02A 

 
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature 
at which asphalt mixtures are produced and placed. 
 
Notify the Engineer at least 2 weeks before producing the WMA so the Engineer can arrange a pre-pave 
meeting.  Discuss special testing requirements necessary for WMA at the pre-pave meeting.  Include at 
the pre-pave meeting the Contractor’s QC manager, Paving Superintendent, and manufacturer’s 
representative for the WMA technology, the Department’s Roadway Construction Engineer, Resident 
Engineer, State Pavement Construction Engineer, and Quality Assurance Supervisor. 
 
Require a manufacturer's representative for the WMA technology used to be present on site at the plant 
during the initial production and on the roadway during the laydown of the warm mix asphalt. 
 
The requirement for the manufacturer's representative to be present at the pre-pave meeting and on-site at 
the plant may be waived by the Engineer based on previous work experience with the specific WMA 
technology used. 
 
If the use of WMA is suspended during production, and the Contractor begins using Hot Mix Asphalt 
(HMA), then the Contractor shall be required to use HMA for the remainder of the specific route or map 
unless otherwise approved by the Engineer. 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 6-8, Article 609-1 Description, insert the following as the second paragraph: 
 
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature 
at which asphalt mixtures are produced and placed.  Use WMA at the Contractor’s option when shown in 
the contract. 
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Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments, second 
paragraph, insert the following immediately after the first sentence: 
 
When producing a WMA, perform field verification testing including Tensile Strength Ratio (TSR) 
testing in accordance with AASHTO T 283 as modified by the Department. 
 
Third paragraph, delete the third sentence and replace with the following: 
 
Verification is satisfactory for HMA when all volumetric properties except %Gmm@Nini are within the 
applicable mix design criteria and the gradation, binder content, and %Gmm@Nini are within the individual 
limits for the mix type being produced.  Verification is satisfactory for WMA when all volumetric 
properties except %Gmm@Nini are within the applicable mix design criteria, the TSR meets the design 
criteria, and the gradation, binder content, and %Gmm@Nini are within the individual limits for the mix 
type being produced. 
 
Page 6-12, Subarticle 609-5(C)(2)(d) Bulk Specific Gravity of Compacted Specimens, add after 
(AASHTO T 312): 
 
When producing WMA, gyrate specimens to specified Ndes compaction effort without reheating mix other 
than to desired compaction temperature.  Record time needed to reheat samples (if any). 
 
Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following immediately after 
the third paragraph: 
 
When producing WMA, perform TSR testing: 
(i.) Prior to initial production for each JMF and 
(ii.) Every 15,000 tons. 
 
After three (3) consecutive passing TSR tests for a specific JMF, a request may be submitted to the State 
Asphalt Design Engineer to revert to the Hot-Mix Asphalt QMS Manual procedures for TSR testing on 
that JMF.  This request shall be submitted in writing and shall include all test result data (Material and 
Tests Unit Form 612s) performed on the specific JMF. 
 
Page 6-27, Article 610-1 Description, insert the following as the third paragraph: 
 
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature 
at which asphalt mixtures are produced and placed.  Use WMA at the Contractor’s option when shown in 
the contract. 
 
Page 6-27, Article 610-2 Materials, insert the following at the end of this Article: 
 
Use only WMA technologies on the allowable routes listed on the Department’s approved list maintained 
by the Materials and Tests Unit.  The Department’s approved list can be found at the following website:  
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf. 
 
Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth paragraph: 
 
When WMA is used, submit the mix design without including the WMA additive. 
 
Page 6-32, Subarticle 610-3(C) Job Mix Formula, add the following as the second paragraph: 
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When WMA is used, document the technology used, the recommended dosage rate, and the requested 
plant mix temperature on the JMF submittal.  Verify the JMF based on plant produced mixture from the 
field verification test. 
 
Immediately following PG 76-22 335ºF, add the following paragraph: 
 
When WMA is used, produce an asphalt mixture within the temperature range of 225°F to 275°F. 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:  
(11-21-00) (Rev 7-19-11) R6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be 
as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

 
The actual asphalt binder content will be established during construction by the Engineer within the limits 
established in the 2006 Standard Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:  
(11-21-00) R6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2006 Standard Specifications.   
 
The base price index for asphalt binder for plant mix is $ 577.14 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on November 1, 2011. 
 
PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOUT S: 
(7-1-95) R6 R70 
 
Surface all unpaved intersections back from the edge of the pavement on the main line of the project at 
least 50 feet.  Surface all driveway and mailbox turnouts as directed by the Engineer.  The pavement 
placed in the intersections shall be of the same material and thickness as being used on the main line.  Use 
material to pave driveway and mailbox turnouts that are being used on the project and place it in depths 
directed by the Engineer.  
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.  
 
The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by State 
Forces.  
 
Widen the pavement on curves as directed by the Engineer. 
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PAVEMENT WIDTH VARIES:  
(7-1-95) R6 R76 
 
The Contractor's attention is directed to the fact that the existing pavement varies in width and the 
Contractor will be required to widen the pavement as directed by the Engineer in order to obtain a 
uniform edge of pavement. 
 
AGGREGATE PRODUCTION:  
(11-20-01) (Rev. 11-21-06) R10 R05 
 
Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality Assurance 
Program which is in effect at the time of shipment. 
 
No price adjustment is allowed to contractors or producers who use the program.  Participation in the 
program does not relieve the producer of the responsibility of complying with all requirements of the 
2006 Standard Specifications.  Copies of this procedure are available upon request from the Materials and 
Test Unit. 
 
CHANNELIZING DEVICES (Drums):  
7-20-10 R10 R60 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 10-236, Subarticle 1089-5(A) Drums (1) General, replace the paragraph with the following: 
 
(1) General 
 

Provide drums composed of a body, alternating orange and white 4 band pattern of Type III-High 
Intensity Microprismatic Sheeting and ballasts that have been evaluated by NTPEP. 
 
The following guidelines will be used during the transition from drums with the standard 5 band 
engineer’s grade sheeting to the new 4 band configuration. 

 
(a) All new drums purchased after July 20, 2010 shall have the new sheeting and 4 band 
configuration. 
 
(b) Existing 5 band drums with engineer’s grade sheeting (both new and used devices in 
existing inventories) will be allowed for use on all on-going construction projects until 
project completion and will also be allowed for use on other projects until a sunset date has 
been established. 
 
(c) Intermixing of “old drums” and “new drums” on the same project is acceptable during the 
transition. 
 
(d) 4 band drums with engineer’s grade sheeting will not be allowed at anytime. 
 

Page 10-236, Subarticle 1089-5(A) Drums (3) Retroreflective Stripes, replace the paragraph with the 
following: 
 
(3) Retroreflective Bands 
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Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating horizontal 
circumferential bands.  The top band shall always be orange.  Use a 6” to 8” wide band Type III-
High Intensity Microprismatic Retroreflective Sheeting or better that meets the requirement of 
Section 1093 for each band.  Do not exceed 2” for any non-reflective spaces between orange and 
white stripes.  Do not splice the retroreflective sheeting to create the 6-inch band. Apply the 
retroreflective sheeting directly to the drum surface.  Do not apply the retroreflective sheeting 
over a pre-existing layer of retroreflective sheeting.  Do not place bands over any protruding 
corrugations areas.  No damage to the reflective sheeting should result from stacking and 
unstacking the drums, or vehicle impact. 
 

Page 10-237, Subarticle 1089-5 (B) Skinny-Drums (1) General, replace the paragraph with the 
following: 
 
(1) General 

 
All existing skinny-drums that do not have Type III-High Intensity Microprismatic Sheeting as a 
minimum will have the same transition requirements as drums as stated above.  All new skinny-
drums purchased after July 20, 2010 shall have Type III-High Intensity Microprismatic Sheeting 
as the minimum.  Type IV and higher grade sheeting is acceptable for use on both new and used 
devices. 
 
Provide skinny-drums composed of a body, reflective bands, and ballasts that have been 
evaluated by NTPEP. 
 

Page 10-237, Subarticle 1089-5 (B) Skinny Drums (3) Retroreflective Stripes, replace the paragraph 
with the following: 

 
(3) Retroreflective Bands 

 
Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating horizontal 
circumferential bands for each skinny-drum.  The top band shall always be orange.  Use a 6” to 
8” wide band Type III-High Intensity Microprismatic Retroreflective Sheeting or better that 
meets the requirement of Section 1093 for each band.  Do not exceed 2” for any non-reflective 
spaces between orange and white stripes.  Do not splice the retroreflective sheeting to create the 
6-inch band.  Apply the retroreflective sheeting directly to the skinny-drum surface.  Do not apply 
the retroreflective sheeting over a pre-existing layer of retroreflective sheeting.  Do not place 
bands over any protruding corrugations areas.  No damage to the reflective sheeting should result 
from stacking and unstacking the skinny-drums, or vehicle impact. 

 
WORK ZONE TRAFFIC CONTROL: 
(8-16-11) R11 R20 
 

Revise the 2006 Standard Specifications as follows: 
 
Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, add the 
following: 
 
Provide the service of at least one qualified Work Zone Supervisor.  The Work Zone Supervisor shall 
have the overall responsibility for the proper implementation of the traffic management plan, as well as 
ensuring all employees working inside the NCDOT Right of Way have received the proper training 
appropriate to the job decisions each individual is required to make. 
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The work zone supervisor is not required to be on site at all times but must be available to address 
concerns of the Engineer.  The name and contact information of the work zone supervisor shall be 
provided to the Engineer prior to or at the preconstruction conference. 
 
Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or other 
approved training provider.  For a complete listing of these, see the Work Zone Traffic Control’s 
webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Page 11-13, Article 1150-3 Construction Methods, replace the article with the following: 
 
Provide the service of properly equipped and qualified flaggers (see Roadway Standard 
Drawings No. 1150.01) at locations and times for such period as necessary for the control and protection 
of vehicular and pedestrian traffic.  Anyone who controls traffic is required to be qualified.  Qualification 
consists of each flagger receiving proper training in the set-up and techniques of safely and competently 
performing a flagging operation.  Qualification of flaggers is to be done at an NCDOT approved training 
agency.  For a complete listing of these, see the Work Zone Traffic Control’s webpage, 
http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have 
been properly trained through an NCDOT approved training resource shall be provided to the Engineer. 
 
Flagging operations are not allowed for the convenience of the Contractor’s operations.  However, if 
safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of flagging 
operations.  Use flagging methods that comply with the guidelines in the MUTCD. 
 
TRAFFIC CONTROL:  
(10-21-08) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the 
following provisions: 
 
Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 
and details for the Advance Work Zone signing in contract) or a slow-moving operation as shown in 
details of this contract.  Use a moving operation only if the minimum speed maintained at all times is 3 
mph with no stops that narrow or close a lane of travel.  If the moving operation is progressing slower 
than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, except in 
the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 
1180.01 when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or 
pavement marking removal.  Properly ballasted cones may be used instead of drums for lane closures 
during daylight hours.  However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless 
otherwise directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers 
and the appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover any work 
zone signs.  When covering work zone signs, use an opaque material that prevents reading of the sign at 
night by a driver using high beam headlights.  Use material, which does not damage the sign sheeting.  
Replace any obliterated markings as required by other sections of the Standard Specifications and the 
Engineer. 
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When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 
feet of an open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 
1101.02 unless the work area is protected by barrier or guardrail.  When personnel and equipment are 
working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the 
nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is 
protected by barrier or guardrail.  When personnel and equipment are working within a lane of travel of 
an undivided or divided facility, close the lane according to the traffic control plans, Roadway Standard 
Drawings or as directed by the Engineer.  Conduct the work so that all personnel and equipment remain 
within the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within 
the same location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 
15 feet of the edge of travel way when work is being performed behind a lane closure on the opposite side 
of the travel way.  Perform work only when weather and visibility conditions allow safe operations as 
directed by the Engineer. 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 
inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in advance and a 
minimum of once every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open 
travel lane that has an edge of pavement drop-off as follows:   
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater  
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.  
 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no 
expense to the Department.  This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement 
marker installation and pesticide spraying, the slow moving operation caravan shall consist, as a 
minimum, of the vehicles and devices shown on the Moving Operation Caravan Detail(s) herein.  Traffic 
cones may be used when necessary to provide additional protection of wet pavement markings.  Ballast 
all traffic cones so they will not be blown over by traffic. 
 
Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting 
for approval by the Engineer.  Approved sequence can not be altered without written permission of the 
Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  
Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop 
operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch 
and make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all 
operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 
supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 
resurfacing operations of the patched areas with the Engineer.   
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 
hours.  
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 
end of each work day.  For partial or wheel track milling operations on multi-lane facilities, the lane being 
milled may be left closed and paved back within 72 hours.   
 
The following options are acceptable during Resurfacing and milling operations on two-way, two-lane 
facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane facilities 
when all lanes or a single lane in one direction are to be milled: 
 
(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 
(B) Mill a single lane and pave back by the end of each work day. 
(C) Mill a single lane, leave a lane closure in and pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the 
Engineer.  A transverse joint shall be placed on the ramp at the terminal point of the gore.  Newly 
resurfaced lanes on the main roadway and the ramp shall be at the same elevation where traffic merges. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling operation 
is completed. Continue milling operations until the particular section of roadway being milled is 
complete.  Remove any existing pavement adjacent to the milled area that has been damaged, and replace 
with patch material as directed by the Engineer.  
 
Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications using 
suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross 
medians with equipment, except at properly designated interchanges.  
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 
existing pavement markings and markers in conjunction with the Roadway Standard Drawings to re-
establish the proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 
markers as directed by the Engineer. No direct payment will be made for this work, as it will be incidental 
to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  No direct 
payment will be made for providing other traffic control as required herein, as the cost of same will be 
considered incidental to the work being paid for under those various traffic control items that have been 
included.  Where the Contractor maintains traffic as required herein but no specific pay items have been 
included in the contract, all associated costs will be considered incidental to the work being paid for under 
the various items in the contract. 
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WORK ZONE SIGNING: 
 (10-21-08) RWZ-3 

 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the 
Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure 
signing. 
 
Furnish, install, and maintain general work zone warning signs for resurfacing and milling such as 
ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW 
SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No.   16-79860 at 48” X 48”), 
UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 
24" X 30"). When construction is completed in any area of the project, relocate signs to the next work 
site, as directed by the Engineer.  Remove these signs at the completion of the project. 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed three 
days prior to the beginning of work on a particular map, cover the signs until the work begins.  Install 
each work zone warning sign separately and not on the same post or stand with any other sign except 
where an advisory speed plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs (see attached Details and the Roadway Standard Drawings 
Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and remove upon final 
completion of the project.  If there is a period of construction inactivity longer than two weeks, remove or 
cover advance warning work zone signs.  Uncover advance warning work zone signs no more than 3 days 
before work resumes.  All other operations could be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above requirements are 
fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" 
X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 
48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 
500 feet in advance of the condition for both directions of travel (undivided roadways only) and at any 
other points determined by the Engineer.   
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Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.   16-79860 
at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT 
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals 
starting at a minimum of 500 feet in advance of the condition for both directions of travel (undivided 
roadways only) and at any other points determined by the Engineer.  Install signs prior to the obliteration 
of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct 
payment will be made for providing other work zone signing as required herein, as the cost of same will 
be considered incidental to the work being paid for under those various work zone signing items that have 
been included.  Where the Contractor provides work zone signing as required herein but no specific pay 
items have been included in the contract, all associated costs will be considered incidental to the work 
being paid for under the various items in the contract. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

 
(5-20-08) Z-2 

 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 
as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 
of allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right to terminate 
or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during 
that fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall 
be given a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications for 
Roads and Structures, dated July 1, 2006. 
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STANDARD SPECIAL PROVISION  
 

ERRATA 
(7-21-09) Z-4 

 
Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway 
Engineering and Maintenance of Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before LABORATORY. 

Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but part of the 
entire article. 

Division 2 

Page 2-9, Subarticle 225-1(C), 1st paragraph, 2nd line, last word, add a “d” to make the word grade 
become graded. 
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade. 
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill 

Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6. 

Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of 
lime, measured as provided … 

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be. 
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Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the 
number (13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1st sentence, delete the first and and add transverse just before cross-slope 
control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading 
MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING  

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot 
applied joint sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 

Item Section  
Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied 
joint sealer. 

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following: 
 
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed 
by an application of No. 78 M or lightweight aggregate. 
 
Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50oF; third paragraph, fourth 
sentence change 325oF to 325oF. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 
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Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 

Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, 
which should be bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2) for II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

 

Type 1 Type 2 Type 3 Type 4 
  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 
 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to 
Subarticle 420-17(B). 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER. 

Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as Articles 
1098-6 through 1098-16 consecutively.   

Division 12 

Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division  14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 
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Division 15 

� Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK. 

� Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide shielding or 
shoring as required under Section 150 or as required elsewhere in the contract. 

� Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND 
PAYMENT.  (Remove the period after PAYMENT.) 

� Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract. 

� Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND 
PAYMENT. 

� Page 15-10, substitute BLANK  for CONSTRUCTION REQUIREMENTS on the same line and just 
before 1515-4. 

� Page 15-10, substitute CONSTRUCTION REQUIREMENTS  for General Requirements 

� Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

� Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 

� Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION 
REQUIREMENTS. 

� Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND 
PAYMENT. 

Division 16 

� Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 24 inches 
to 48 inches. 

END 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 
limited permit for any regulated article moving from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 
919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the 
quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 
MINIMUM WAGES 

(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
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  12/19/89 
 

*AWARD LIMITS ON MULTIPLE PROJECTS*  
 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form.  Individual projects shall be indicated by placing the project number and county in the 
appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
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Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

NOTARY SEAL 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR  
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
  

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No.  WBS 2CR.20741.8 Rev. 4-19-11 
County  Pitt  
 

  

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 

 
 

Check here if an explanation is attached to this certification. 



 

North Carolina Department of Transportation 
BID FORM 

 

WBS ELEMENT: 2CR.20741.8 
 

COUNTY:  Pitt 
ROUTES:  SR 1565, SR 1727, SR 1529 
DESCRIPTION: Resurfacing 
 

BID OPENING: December 14, 2011 
 

ITEM  SECT DESCRIPTION QTY UNIT  UNIT 
PRICE 

AMOUNT 
BID 

1 800 MOBILIZATION 1 LS   

2 610 ASPHALT CONC SURFACE COURSE, TYPE 
SF9.5A 12,697 TON   

3 620 ASPHALT BINDER FOR PLANT MIX 851 TON   

 

TOTAL BID FOR PROJECT:_____________________ 
 

 
CONTRACTOR _______________________________________________________________________________ 

ADDRESS ___________________________________________________________________________________ 

                   ___________________________________________________________________________________ 

Federal Identification Number _____________________ Contractors License Number _______________________ 

Authorized Agent _________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 

Witness _________________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 
 
 
 

THIS SECTION TO BE COMPLETED BY NC DEPARTMENT OF TR ANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for 
Roads and Structures 2006. 

Reviewed by NCDOT________________________________________ Date______________ 
 Contract Officer 

Accepted by NCDOT ________________________________________ Date______________ 
 Division Engineer 
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